## DEPARTMENT OF TAXES OFFICE OF THE COMMISSIONER OF TAXES NAGALAND: DIMAPUR

e - mail ID: cotgon@rediffmail.com

Corrigendum to the RFP No. CT/MMP-CT/NIC/17/10/CONTD. Dated 21.01.2012 for the for Supply Installation Commissioning Operation & Maintenance of Hardware and Networking Equipments

Date of Issuance: 16.02.2012

Last Date of Submission of Bids			28 <sup>th</sup> of February, 2012 by 3 PM
SI. No.	Section	Page No.	Revision / Clarification
1.	2.17 Bid Security	22	Clarification: The Bid Security of Rs. 4.00 Lakhs can also be submitted in the form of Bank Guarantee. The validity of the BG should be at least 180 days.
2.	4.6 Scope of installation, commissioning and system integration	34	Revised: Installation of all active and passive components and accessories supplied under this Project and configuring it in the office locations as mentioned in section 4.11 and in the Nagaland State Data Center
3.	8.2 Pre Qualification criteria point no 9	47	Revised: The bidder must have completed at least two projects of the similar nature, each of value not less than INR 3 Crores in last 5 years. It would be preferable if the bidder would have experience of central/state government/public sector undertakings in last 5 years.
4.	8.2 Pre Qualification criteria point no 12	47	Clarification: Bank Solvency should be at least INR 3 Crores
5.	Section 10.1.6 Bid Security and Earnest Money Deposit, Point 1	52	Revised: The Bidder shall furnish, as part of its bid, a bid security in the form of Demand Draft / Bank Guarantee issued by any nationalized / scheduled / commercial bank located in India, of INR 4 Lakhs to

			be submitted in the form of DD pledged in favour of "Commissioner of Taxes, Government of Nagaland" payable at Dimapur or in the form of Bank Guarantee
6.	14. Miscellaneous Liquidated Damages point no. 2	60	Revised:  If implementation agency delays the completion of the supply, installation, commissioning, testing of the equipments with reference to Project Schedule as mentioned in Section 5; the Client at its discretion may without prejudice to any other right or available remedy, deduct 0.5% of contract value* per week and part thereof, subject to a maximum of 10% (ten percent) of the contract value* from the Implementation Agency as Liquidated Damages (LD).  *"Contract Value" shall mean the total all inclusive quoted price of the selected Implementing Agency as mentioned in the agreement to be entered between the selected Implementing Agency and the Client.
7.	Annexure 5 – Technical Specification SI No 1 and 2	66	Revised: Rack Server 2U having Intel Xeon Dual CPU Quad-Core E5630 (2.53 GHz,12MBCache,5.86 GT/s QPI) or higher processor, Intel 5520 chip set, 8x4GB DDR3-1066MHz or higher SDRAM with ECC memory expandable up to 96GB, 5*146 GB HS SAS Drive, Integrated SVGA video controllers with 16 MB RAM, Slim DVD Writer, Port: 1 x Serial, 4 x USB, 2 x RJ45, 1xRJ45 for Management, Software should be bundled, Manageability Features on Windows and Linux with following features: Remote Management of the Server over LAN & WAN Hardware Remote Console feature. Integrated Management Log. Server Health Logging, OS Support: Microsoft Windows and LINUX Dual Port HBA Card each 4GBPS (3 Years warranty)

8.	Annexure 5	69	Clarification: It stands clarified that bidders are free to quote brands other than CISCO but performance should not be compromised. The bidder should ensure the proposed equipment is technically (both performance and protocol support wise) at par or superior than the product asked. The Proper documentation should be there about the performance and protocol support of the equipment.
9.	Annexure – 15 Evaluation Criteria Point No. 8	86	Revised: Turnover – The lead bidder should have a minimum annual turnover (in the last financial year) of Rs. 20 Crores from IT System Integration/Network Integration activities and must have positive net worth.
10.	12.1. Other Payment Terms	58	Revised: Please refer to Annexure - I

## Annexure I - Revised Other Payment Terms:

Activity No:	Milestone	% of Application Development Fee
1.	Advance Against Performance Bank Guarantee	10%
2.	Site Survey, Requirement Study and Sign-Off	5%
3.	Hardware Procurement and delivery at respective sites	30%
4.	Hardware and Networking Equipments Installation	10%
5.	Successful Final Acceptance Test	
6.	Operation & Maintenance Phase ( to be divided in 8 equal installments over 2 Years of O & M Phase)	32%
	100%	